
 
Lowry Construction Services, Inc. 
Pryor Jefferson & Lincoln Renovations 
Architect’s Project No. 2203 

 
CM Clarification Number:  01 
 
Date:    02/27/2023 
 
 
This Clarification modifies and becomes a part of the Contract Documents.  Bidder must acknowledge 
receipt of this Clarification on the Bid Package.  Failure to do so may disqualify bidder. 
 
 
Clarifications: 
 

1. Existing window in Classroom 127 shall receive new WC1, as indicated on AI101. 
2. All Bid Packages shall be received by Pryor Public Schools in the Education 

Service Center at 405 SW 1st St., Pryor, OK 74361 until 2:00PM, Thursday, March 
09, 2023. 

3. Asbestos Abatement occurs at the exterior and interior of Lincoln Elementary.  
Mechanical piping insulation referenced in the report has already been abated. 

4. Asbestos Abatement work duration may be increased to a maximum of  7 week 
days plus 2 weekend days on the construction schedule, if approved by the Owner 
and LCS. 

5. Asbestos Abatement shall occur at all locations where ACM extends under 
millwork.  Asbestos Abatement contractor shall demo millwork as required to 
properly abate all Asbestos Containing Material. 

6. If, as a result of unexcused delays in Contractor’s performance and completion of 
the work, LCS shall incur additional expenses and/or become liable to the Owner 
because of failure to complete the project within the specified time, then Contractor 
shall indemnify and hold harmless LCS against all such liability and/or additional 
expense. 

7. All floor mounted plumbing fixtures shall be removed by the Plumbing Contractor 
prior to commencement of Asbestos Abatement in restrooms/toilets indicated on 
the Demolition Plans. 

8. While Contractor is onsite and performing, and/or scheduled to be performing their 
work, Contractor shall provide, at a minimum, 16 manhours per week of dedicated 
project cleanup.  This includes, but is not limited to cleanup of all debris created by 
the scope of their work, the scope of others, and as directed by LCS. 

9. Existing flooring not shown to demo shall be protected in place by the successful 
Flooring Contractor.  All flooring protection is included in the Bid Package 9.2 -
Flooring. 

 
CM Manual: 
 

1. INSTRUCTIONS TO BIDDERS, 12. Laws and Regulations: Remove and Replace 
with the following: “Pryor Public Schools and Construction Manager are committed 
to all applicable Oklahoma statues, and the bidder's attention is directed to the fact 
that all applicable federal laws, state laws, municipal ordinances, and the rules and 
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regulations of all authorities having jurisdiction over construction of the project shall 
apply to the Agreement for Construction throughout, and they will be deemed to 
be included in the Agreement for Construction the same as though herein written 
out in full.” 

2. INSTRUCTIONS TO BIDDERS, 13. Sales Tax Exemption: Remove and Replace 
with the following: “All bids must be submitted exclusive of Federal Excise Tax and 
Oklahoma State Sales Tax. Pryor Public Schools is exempt from Oklahoma State 
Sales Tax and Federal Excise Tax.” 

3. BID PACKAGES, 6.1 – INTERIOR ARCHITECTURAL MILLWORK: Remove and 
Replace with the attached revised bid package. 

4. BID PACKAGES, 7.1 – EIFS: Remove and Replace with the attached revised bid 
package. 

5. BID PACKAGES, 9.1 – DRYWALL, PAINT & SPECIALTIES INSTALL:  Scope of 
Work 2. e.  Remove and Replace with the following: “Provide all tape, float, and 
finish of Gypsum Board as required, ready to paint.” 

6. BID PACKAGES, 10.1 – SPECIALTIES: Remove and Replace with the attached 
revised bid package. 

 



 
Lowry Construction Services, Inc. 
Pryor Jefferson & Lincoln Renovations 
Architect’s Project No. 2203 
 

CM Clarification 1 

Bid Package 6.1 – Interior Architectural Millwork  
 
Submitted by (Company Name per W-9 Form): ________________________________________________________ 
 
Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work. 
 
Scope Package 6.1 Base Bid:   $____________________ 
 
Written out:                     $_________________________________________________________________________________ 
 
 
Contact Name:  

Title:  

Address:  

  

Federal Employers 
Identification Number:  

Phone/Mobile Phone:  

Email:  

Signature: 
 
 

 
UNIT PRICING: 
NONE 
 
By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. No exceptions/comments to these documents may be attached to this proposal.   

 
Acknowledge all scope of work items listed under SCOPE OF WORK Initial: 
  
  

Addenda Included #’s: 
  

CM Clarifications Included #’s: 
  

  
SCHEDULE/EXPEDITING/SUBMITTALS 
LCS Preliminary Schedule is attached.  Verify supplier is able to meet required installation dates. 

Initial: 

 
 
  
No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder. 
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CM Clarification 1 

 
 
APPLICABLE SPECIFICATIONS: 
DIVISION 00 – Procurement and Contracting Requirements      As Applicable 
DIVISION 01 – General Requirements        As Applicable 

  DIVISION 02 – Existing Conditions        As Applicable 
  DIVISION 05 – Metals         As Applicable 
  DIVISION 06 – Wood, Plastics, and Composites       As Applicable 
  Section 061000 –Rough Carpentry        As Applicable 
  Section 064023 – Interior Architectural Woodwork       Complete 

DIVISION 07 – Thermal and Moisture Protection       As Applicable 
Section 079200 – Joint Sealants        As Applicable 
DIVISION 08 – Openings         As Applicable 
DIVISION 09 – Finishes         As Applicable  
DIVISION 10 – Specialties         As Applicable 
DIVISION 12 – Furnishings         As Applicable 

  Section 123200- Manufactured Casework        Complete 
DIVISION 22 – Plumbing         As Applicable 
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC)      As Applicable 
DIVISION 26 – Electrical         As Applicable 
DIVISION 27 – Communications         As Applicable 
DIVISION 32 – Exterior Improvements        As Applicable 
 
Legends, Notes and Schedules per Plans and Specifications      As Applicable 
 
Definition of Terms 
Contractor and/or Subcontractor shall mean Scope Package Bidder. 
Construction Manager (CM) shall mean Lowry Construction Services, Inc.  
Owner shall mean Pryor Public Schools. 
Architect shall mean The Stacy Group. 
 
LCS Clarifications:   
 
ADDENDA:   
  
SCOPE OF WORK: 
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Interior Architectural Millwork and Manufactured Casework for the Pryor Public Schools 
Jefferson and Lincoln Renovations, Pryor, Oklahoma in accordance with the Contract Documents.  It is further understood and agreed that 
this Subcontract also includes the furnishing and installation of the below listed items regardless of whether or not they are in the listed 
specification section(s) or any other specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should 
not be considered as an all-inclusive list of items required to provide a complete scope of work under this proposal. Drawing and detail 
references are provided for reference only and are not to be considered as all-inclusive of Contract Documents for the particular items 
referenced.  (Please note: The word “provide” when used herein shall mean furnish and install completely, including all costs for 
labor, materials, equipment, hoisting, layout, scaffolding, ladders, staging, tools, rigging and any other appurtenances necessary to 
complete the Work”.)  
 

1. Provide all architectural woodwork, millwork, casework, countertops and special countertops as required by the contract documents. 
All work to be furnished and installed with materials as indicated, specified, in accordance with best practice, and as required to make 
a complete system. 

2. Rework of existing millwork to be reused/ relocated.   
3. Provide all Plastic-Laminated-Faced Architectural Cabinets as required per the documents. 
4. Provide all Plastic-Laminated-Clad Countertops as required per documents. 
5. Provide all steel for millwork and vanity support brackets. 
6. Provide all wood and plastic laminate cabinets, including base cabinets, wall cabinets, full height cabinets, etc., complete. 
7. Provide all countertops and counters including back, end, and side splashes (Full height and partial), as indicated, specified and as 

required. 
8. Provide all epoxy resin countertops and integral sinks. 
9. Provide all plastic laminate and solid surface countertops as required per documents 
10. Provide all solid surface sills. 
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CM Clarification 1 

11. Provide all metal bands and trim on millwork as required. 
12. Provide edge banding at all laminate doors and drawers. 
13. Provide all plastic laminate, solid surface, stone and similar finish items with the color and pattern specified. 
14. Provide any adjustable shelving including all standards and brackets as specified, indicated and required. 
15. Provide all grommets for openings as indicated, as located by the Owner on the shop drawings, and as needed after casework 

installation. 
16. Provide all millwork hardware, pulls, hinges, glides, sliders, rails, brackets, stops, trim strips, locks, latches, cam locks, tabs, tight-

joints, bullet catches, wire management raceways, shelf standards, etc. as required for a complete millwork package. 
17. Provide all plumbing and electrical cut-outs, (i.e. sinks, fixtures, outlets, switches, etc.) as indicated, specified and required.  Coordinate 

all countertop penetrations with associated trades. 
18. All sides of drawers and drawer edges shall receive plastic laminate.  
19. Provide all wood framing and blocking, including base and wall blocking, and surface mounted wall furring strips, etc. which are 

required for complete installation (Note: All in-wall backup blocking is by others).   
20. Provide all wood finishes, wood paneling, wood casing, standing & running trim, acrylic panels and themed millwork as required by 

the Contract Documents. 
21. Provide all staining or sealing of all items included in this package.  All items to be factory stained or finished if possible. 
22. Provide all closet or storage room millwork shelving.  
23. Provide all wood or laminate trim at mirrors as indicated. 
24. Provide all wood moldings as identified and on molding schedules. 
25. Provide all millwork cosmetic caulking to adjacent finishes.  
26. Provide any required steel supports for countertops. 
27. Provide detailed on-site blocking layout prior to drywall installation for in-wall blocking & backing installation by others. 
28. Comply with AWI for all manufacturing processes. 
29. Provide all extra materials and attic stock as indicated. 
30. Provide any pre-payments for outsourced manufactured products or assemblies. 
31. Provide all millwork and architectural woodwork elements identified in contract documents.  

 
GENERAL ITEMS 

32. Include separate mobilizations / demobilizations as required by the Project Schedule. 
33. Provide all shop drawings, product data, sample and other pertinent submittals for the work of this Subcontract. Provide engineering 

and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval as required to properly 
coordinate the work included in this Subcontract with other trades.  Include costs for revising and resubmitting shop/ coordination 
drawings as needed.  

34. Subcontractor will assist LCS with providing material quantities and cost breakdowns as required for the Owner’s and LCS’s budget 
requirements.  

35. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 
Jurisdiction. 

36. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall 
be allowed to accumulate. 

37. Provide coordination, assistance, and necessary access for the Owner’s furnished Testing Laboratory, including notification, obtaining 
samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor’s 
unpreparedness, will be paid by this Subcontractor. 

38. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being 
furnished by others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and 
shipping to the site.  All damages or shortages are to be reported within 24 hours of delivery. 

 
 
SCOPE OF WORK EXCLUSIONS: 
The following items are excluded from this Subcontract: 
 
 

1. Light Gage Metal stud framing. 
2. In-wall blocking. 
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Bid Package 7.1 – Exterior Insulation Finish System (EIFS)  
 
Submitted by (Company Name per W-9 Form): ________________________________________________________ 
 
Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work. 
 
Scope Package 7.1 Base Bid:   $____________________ 
 
Written out:                     $_________________________________________________________________________________ 
 
 
Contact Name:  

Title:  

Address:  

  

Federal Employers 
Identification Number:  

Phone/Mobile Phone:  

Email:  

Signature: 
 
 

 
UNIT PRICING: 
NONE 
 
By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. No exceptions/comments to these documents may be attached to this proposal.   

 
Acknowledge all scope of work items listed under SCOPE OF WORK Initial: 
  
  

Addenda Included #’s: 
  

CM Clarifications Included #’s: 
  

  
SCHEDULE/EXPEDITING/SUBMITTALS 
LCS Preliminary Schedule is attached.  Verify supplier is able to meet required installation dates. 

Initial: 

 
 
  
No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder. 
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CM Clarification 1 

 
 
APPLICABLE SPECIFICATIONS: 
DIVISION 00 – Procurement and Contracting Requirements      As Applicable 
DIVISION 01 – General Requirements        As Applicable 

  DIVISION 02 – Existing Conditions        As Applicable 
DIVISION 04 – Masonry          As Applicable 

  DIVISION 05 – Metals         As Applicable 
  DIVISION 06 – Wood, Plastics, and Composites       As Applicable 

DIVISION 07 – Thermal and Moisture Protection       As Applicable 
Section 072419 – Water-Drainage Exterior Insulation and Finish System (EIFS)    Complete 
Section 079200 – Joint Sealants        As Applicable 
DIVISION 08 – Openings         As Applicable 
DIVISION 09 – Finishes         As Applicable  
DIVISION 10 – Specialties         As Applicable 
DIVISION 12 – Furnishings         As Applicable 
DIVISION 22 – Plumbing         As Applicable 
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC)      As Applicable 
DIVISION 26 – Electrical         As Applicable 
DIVISION 27 – Communications         As Applicable 
DIVISION 32 – Exterior Improvements        As Applicable 
 
Legends, Notes and Schedules per Plans and Specifications      As Applicable 
 
Definition of Terms 
Contractor and/or Subcontractor shall mean Scope Package Bidder. 
Construction Manager (CM) shall mean Lowry Construction Services, Inc.  
Owner shall mean Pryor Public Schools. 
Architect shall mean The Stacy Group. 
 
LCS Clarifications:   
 
ADDENDA:   
  
SCOPE OF WORK: 
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Exterior Insulation Finish System Work for the Pryor Public Schools Jefferson and Lincoln 
Renovations, Pryor, Oklahoma in accordance with the Contract Documents.  It is further understood and agreed that this Subcontract also 
includes the furnishing and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any 
other specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-
inclusive list of items required to provide a complete scope of work under this proposal. Drawing and detail references are provided for 
reference only and are not to be considered as all-inclusive of Contract Documents for the particular items referenced.  (Please note: The 
word “provide” when used herein shall mean furnish and install completely, including all costs for labor, materials, equipment, 
hoisting, layout, scaffolding, ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work”.)  
 

1. Provide all exterior insulation and finish systems (EIFS) as required by the contract documents. All work to be furnished and installed 
with materials as indicated, specified, in accordance with best practice, and as required to make a complete system. 

2. Furnish and install all work associated with the reveal details, the accent details and the signage details associated with the EIFS. 
3. Furnish and install all colors and textures as required by the contract documents.   
4. All control joints in EIFS as specified and required for a complete installation. 
5. Furnish and install all caulking and joint sealants associated with the work of this Bid Package. 
6. Minor patching and touch-up as required for a complete installation. 
7. Coordinate and allow for use of scaffolding with other trades requiring access.   
8. Furnish and install all flashings related to the work of this Bid Package. 
9. Provide all extra materials and attic stock as indicated. 
10. Provide any pre-payments for outsourced manufactured products or assemblies. 
11. Provide all millwork and architectural woodwork elements identified in contract documents.  
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GENERAL ITEMS 

12. Include separate mobilizations / demobilizations as required by the Project Schedule. 
13. Provide all shop drawings, product data, sample and other pertinent submittals for the work of this Subcontract. Provide engineering 

and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval as required to properly 
coordinate the work included in this Subcontract with other trades.  Include costs for revising and resubmitting shop/ coordination 
drawings as needed.  

14. Subcontractor will assist LCS with providing material quantities and cost breakdowns as required for the Owner’s and LCS’s budget 
requirements.  

15. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 
Jurisdiction. 

16. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall 
be allowed to accumulate. 

17. Provide coordination, assistance, and necessary access for the Owner’s furnished Testing Laboratory, including notification, obtaining 
samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor’s 
unpreparedness, will be paid by this Subcontractor. 

18. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being 
furnished by others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and 
shipping to the site.  All damages or shortages are to be reported within 24 hours of delivery. 

 
 
SCOPE OF WORK EXCLUSIONS: 
The following items are excluded from this Subcontract: 
 
 

1. Light Gage Metal stud framing. 
2. Sheathing 
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Bid Package 10.1 – Specialties (MATERIAL ONLY) 
 
Submitted by (Company Name per W-9 Form): ________________________________________________________ 
 
Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work. 
 
Scope Package 10.1 Base Bid:   $____________________ 
 
Written out:                     $_________________________________________________________________________________ 
 
 
Contact Name:  

Title:  

Address:  

  

Federal Employers 
Identification Number:  

Phone/Mobile Phone:  

Email:  

Signature: 
 
 

 
UNIT PRICING: 
NONE 
 
By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Comments or requested revisions to these documents will not be accepted after this proposal date. 

 
Acknowledge all scope of work items listed under SCOPE OF WORK Initial: 
  
  

Addenda Included #’s: 
  

CM Clarifications Included #’s: 
  

  
SCHEDULE/EXPEDITING/SUBMITTALS 
LCS Preliminary Schedule is attached.  Verify supplier is able to meet required installation dates. 

Initial: 
 

 
 
No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder. 
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APPLICABLE SPECIFICATIONS: 
DIVISION 00 – Procurement and Contracting Requirements      As Applicable 
DIVISION 01 – General Requirements        As Applicable 

  DIVISION 02 – Existing Conditions        As Applicable 
  DIVISION 05 – Metals         As Applicable 
  DIVISION 06 – Wood, Plastics, and Composites       As Applicable 

DIVISION 07 – Thermal and Moisture Protection       As Applicable 
DIVISION 08 – Openings         As Applicable 
DIVISION 09 – Finishes         As Applicable  
DIVISION 10 – Specialties         As Applicable 
Section 101100 – Visual Display Surfaces       Complete 
Section 102600 – Wall and Door Protection       Complete 
Section 102800 – Toilet, Bath and Laundry Accessories      Complete 
Section 104413 – Fire-Protection Specialties       Complete 
DIVISION 11 – Equipment         As Applicable 
DIVISION 22 – Plumbing         As Applicable 
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC)      As Applicable 
DIVISION 26 – Electrical         As Applicable 
 
Legends, Notes and Schedules per Plans and Specifications      As Applicable 
 
Definition of Terms 
Contractor and/or Subcontractor shall mean Scope Package Bidder. 
Construction Manager (CM) shall mean Lowry Construction Services, Inc.  
Owner shall mean Pryor Public Schools. 
Architect shall mean The Stacy Group. 
 
LCS Clarifications:   
 
ADDENDA:   
  
SCOPE OF WORK: 
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Visual Display Surfaces, Wall and Door Protection, Toilet, Bath and Laundry Accessories, 
and Fire-Protection Specialties Work for the Pryor Public Schools Jefferson and Lincoln Renovations, Pryor, Oklahoma in accordance 
with the Contract Documents.  It is further understood and agreed that this Subcontract also includes the furnishing and installation of the below 
listed items regardless of whether or not they are in the listed specification section(s) or any other specification section(s) or shown on the 
plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items required to provide a 
complete scope of work under this proposal. Drawing and detail references are provided for reference only and are not to be considered as all-
inclusive of Contract Documents for the particular items referenced.   

 
1. Provide all Visual Display Surfaces as required per contract documents. 
2. Provide all Wall and Door Protection as required per contract documents. 
3. Provide all Toilet, Bath, and Laundry Accessories as required per contract documents. 
4. Provide all Fire-Protection Specialties as required per contract documents. 
5. Provide all mechanical attachment hardware.  
 
 

GENERAL ITEMS 
6. Include separate mobilizations / demobilizations as required by the Project Schedule.   
7. Provide all shop drawings, product data, samples and other pertinent submittals for the work of this Subcontract. Provide 

engineering and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval as 
required to properly coordinate the work included in this Subcontract with other trades.  Include costs for revising and resubmitting 
shop/ coordination drawings as needed.  

8. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being 
furnished by others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and 
shipping to the site.  All damages or shortages are to be reported within 24 hours of delivery. 

 

 
 


